

SPECIAL CONSTRUCTION**7. Wisconsin Bell Special Construction Cases****7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35**

X

This section contains special construction charges for facilities provided to Other Common Carriers in accordance with Wisconsin Telephone Company Tariff F.C.C. No. 35, Facilities for Other Common Carriers, prior to May 25, 1984. These special construction cases are subject to the regulations specified in Sections 2.1 through 2.8 preceding.

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
A	Business Telecommuni- cations Corporation	Install 1200 pair riser and house cable between street manhole and 34th floor at 777 E. Wisconsin Ave. Advance cable reinforcement between 777 E. Wisconsin Ave. and the Broadway Central Office, Milwaukee Wis.	NRC - \$226.00 MTL - \$93,766.00 AUL - \$3.54/pr ILP	1/31/2013 1/31/2013 1/31/81

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
 Tariff F.C.C. No. 35 (Cont'd)**

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
B	Western Union	Install 300 pair riser cable at 318 E. Wisconsin Ave., Milwaukee, Wis.	NRC - \$255.00	11/8/2012
			MTL - \$6,202.00	11/8/2012
			AUL - \$4.65/pr	11/8/82
			ILP	
J	Western Union	Install 50 pair entrance cable at 136 Third Street, Baraboo, Wis.	NRC - \$218.00	
			MTL - \$1,647.00	6/23/2014
			AUL - \$7.04/pr	6/23/2014
			ILP	6/23/84

(D)
 |
 (D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
V	Western Union	Install 50 pair entrance cable at 120 E. Wisconsin Avenue, Neenah, Wis.	NRC - \$302.00 MTL - \$3,721.00 AUL - \$18.50/pr ILP	5/6/2015 5/6/2015 5/6/85
Y	Western Union	Install 150 pair entrance cable at 505 Main Street, Eau Claire, Wis.	NRC - \$2,038.00 MTL - \$4,306.00 AUL - \$6.81/pr ILP	5/6/2015 5/6/2015 5/6/85

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

**7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)**

X

X Issued under authority of Special Permission No. 90-1127

(This page filed under Transmittal No.)

Issued: October 23, 1990

Effective: November 27, 1990

Four AT&T Plaza, Dallas, Texas 75202

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

D
|
D

(This page filed under Transmittal No. 631)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff
F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

(D)
|
(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Special Construction Cases Transferred From Wisconsin Telephone Company
Tariff F.C.C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

(D)
—
(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C.C. No. 35 (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.2 Special Construction Cases Transferred From American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262 (Cont'd)

This section contains the Wisconsin Bell, Inc. portion of special construction cases providing permanent facilities in accordance with the regulations contained in American Telephone and Telegraph Company, Long Lines Department Tariff F.C.C. No. 262, Special Construction, prior to May 25, 1984. These cases are subject to the regulations specified in 2.1 through 2.8 preceding, with the exception of maximum termination liability and annual underutilization liability as follows. The maximum termination liability period for special construction cases transferred from Tariff F.C.C. No. 262 shall retain a liability period as specified in Tariff F.C.C. No. 262. In addition, instead of underutilization liability based on costs, when there is a partial discontinuance of service on specially constructed facilities, the charge for only the rate elements containing the specially constructed facilities, as contained in the appropriate service tariff, will apply during the unexpired portion of the maximum termination liability period. For purposes of determining this charge, any facilities subject to minimum period monthly charges are considered to be in service at filed tariff rates.

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
1				
2				
3				

(p)
(D)

(This page filed under Transmittal No. 1276)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities

This section contains special construction charges to provide permanent facilities. Charges are developed on an individual case basis and are filed following:

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	-----------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
131	U.S. Sprint	Installed cable and associated equipment at 2915 S. 5th Ct., Milwaukee, Wis., to provide Switched Access Service with DS3 Interface.	NRC - \$550.66	-
			MTL - \$73,209.54	07-01-1997
			MTL - \$71,261.36	07-01-2007
			MTL - \$60,479.95	07-01-2017
			MTL - \$56,036.27	07-01-2027
			MTL - \$49,664.34	07-01-2033
			AUL - \$8.68 per Switched Access Service with DS3 Interface	07-01-2033
		ILP	12-31-1990	

S
y

S
y

D

D

y Material effective May 21, 1992 under Transmittal No. 619.

(This page filed under Transmittal No. 631)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.1 Special Construction Cases Transferred From Wisconsin Telephone Company Tariff F.C. C. No. 35 (Cont'd)

Case No.	OCC Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	-----------------------------	-------------	----------------------	--------------------

(D)
|
(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)
|
(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
290	Ameritech Mobile	Installed cable and equipment at N7925 County Road, Watertown, Wisconsin, to provide 24 Switched Access Service with DS1 Interface	NRC - \$557.23 MTL - \$4,463.43 MTL - \$4,220.83 MTL - \$1,240.09 AUL - \$60.48 per Switched Access ILP -	- 01-03-2000 01-03-2010 01-03-2013 01-03-2013 12-31-1993
292	AT&T	Installed cable and equipment at 630 N. 6th, Sheboygan, Wisconsin, to provide 24 Switched Access Service with DS1	NRC - \$557.23 MTL - \$8,067.94 MTL - \$7,581.26 MTL - \$1,784.35 AUL - \$100.91 per Switched Access ILP -	- 12-28-1999 12-28-2009 12-28-2012 12-28-2012 12-31-1992

(D)

 (D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No.	Customer Name/ Effective Date	Description	Charge/ Liability	Expiration Date
----------	----------------------------------	-------------	----------------------	--------------------

(D)

(D)

(This page filed under Transmittal No. 1686)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

D

D

(This page filed under Transmittal No. 704)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

(D)

(D)

Case No. 98916-1-1

Customer: US Cellular

Description:

The case provides facilities for an OC-12 Dedicated Ring with nodes at 2595 Kisser, Menasha, WI, and 221 Washington, Appleton, WI.

(T)

NRC: \$20,768.00

Monthly Charge: None

Case No. 91747-1-1

Customer: Wiltel AKA Williams

Description:

This case provides facilities for an OC-48C with Protection and Survivability with nodes at 507 S. 2nd, Milwaukee, WI and 15725 W. Ryerson, New Berlin, WI.

(T)

NRC: \$126,551.00

Monthly Charge: None

(This page filed under Transmittal No. 1779)

SPECIAL CONSTRUCTION

7. Wisconsin Bell Special Construction Cases (Cont'd)

7.3 Charges to Provide Permanent Facilities (Cont'd)

Case No. 136093-1-1	Customer: Pitney Bowes Location: 1231 W. Spencer Appleton, Wisconsin	
Description:	Places buried fiber, installs FW4100 equipment For a three-node OC3 with dual entrance	
NRC: \$36,096.00	Monthly Charge: None	
Case No. 158488-1-1	Customer: Cellco Partnership, d/b/a Verizon Wireless Location: 570 Hill Hartland, Wisconsin	
Description:	Installs fiber facilities for DS1 Service	
NRC: \$ 8,300.00	Monthly Charge: None	
Case No. 268393-2-2	Customer: SAVVIS Location: 1300 ENTERPRISE DR De Pere, Wisconsin	(N)
Description:	Installs fiber facilities for DS3 Service	
NRC: \$ 9,394.00	Monthly Charge: None	(N)

(This page filed under Transmittal No. 1824)